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1. PRECONSTRUCTION REQUIREMENTS
A. DEFINITIONS

1. DBE Primary Hauler: A DBE Primary Hauler is a hauler with which
the INDOT prime/general contractor, or one of its subcontractors, has an
agreement relating to an INDOT contract.

2. Supplemental Hauler: Supplemental Haulers are trucking firms or
individual owner/operators (DBE and non-DBE) that the Primary DBE
Hauler will use to supplement its eligible DBE credit inventory. These
Supplemental Haulers shall be operated under written agreements with
the DBE Primary Hauler. This includes those that qualify for full DBE
credit and those for which only the DBE fee/commission credit may be
given.

3. Annual Hauler List: A list provided by the DBE Primary Hauler to the
INDOT prime/general contractor identifying trucks the DBE Primary Hauler
anticipates using during the construction year. This list shall include the
DBE Primary Hauler’s trucks and the Supplemental Haulers’ trucks as
defined above. The list must include the year, make, color, and VIN
number of the truck and identify its usual driver.

4. Contract Hauler List: A list provided by the DBE Primary Hauler to
the INDOT prime/general contractor identifying trucks the DBE Primary
Hauler anticipates using for the specific INDOT contract. This list shall
include the DBE Primary Hauler’s trucks and the Supplemental Haulers’
trucks as defined above.. The list must include the year, make, color, and
VIN number of the truck and identify its usual driver.

5. Contractor: General or prime contractor on INDOT project.

6. PE/PS: INDOT Project Engineer/ INDOT Project Supervisor

B. ANNUAL HAULER LIST

The DBE Primary Hauler must provide the District EEO Officer with the Annual
Hauler List at the beginning of each construction year or upon certification.
C. CONTRACT HAULER LIST

The Contractor must provide the PE/PS with the Contract Hauler List at the
preconstruction conference (or for those situations where the preconstruction
conference is held several weeks prior to the start of construction, within a
reasonable time after the preconstruction conference, but at least five days
before work begins). The Contractor shall advise INDOT’s PE/PS of any
subsequent changes to the Contract Hauler List.

D. WRITTEN AGREEMENTS



The DBE Primary Hauler must provide the PE/PS a

copy of any written agreement or agreements it has with the Contractor and any
Supplemental Haulers to the PE/PS at the pre-construction meeting, if possible,
but at least before prior to the hauler’s arrival on the jobsite.

E. USE OF UNANTICIPATED, ADDITIONAL HAULERS

It is not necessary for INDOT to be given advance notification that an
unanticipated, additional Supplemental Hauler shall be used; however, INDOT
should receive such notice within a reasonable time. INDOT’s district and field
personnel understand that Contractors shall only have agreements with DBE
Primary Haulers for work performed for DBE credit.

. POST CONSTRUCTION REQUIREMENTS

A. DELIVERY TICKETS

A DBE Primary Hauler shall provide to INDOT PE/PS for any truck that is part of
the DBE Primary Hauler's fleet, or any Supplemental Hauler, the delivery ticket
that accompanies a haul to a jobsite, with the following information written
thereon or attached thereto: name of driver (include printed name and signature),
name of the DBE Primary Hauler or Supplemental Hauler that employs the
driver, and whether the Supplemental Hauler is a DBE. If a delivery ticket does
not accompany a haul to a jobsite another document that provides the
information set forth may be used with the prior approval of INDOT. The tickets
shall be kept at the jobsite.

B. WEEKLY TRUCKING REPORT A

For each week that a DBE Primary Hauler provides services for a Contract, the
Primary Hauler shall provide to the Contractor (or subcontractor for whom it is
working), along with any invoice, a certified breakdown of the amount that can be
credited toward the DBE goal on the form entitted WEEKLY DBE TRUCKING
REPORT A, attached hereto.

C. WEEKLY TRUCKING REPORT B

A weekly summary of the number of trucks used with respect to the Contract
shall also be submitted by the DBE Primary Hauler to the Contractor (or
subcontractor for whom it is working) on the form entitted WEEKLY DBE
TRUCKING REPORT B, attached hereto.

D. TIMELY SUBMISSION

It is the Contractor’s responsibility to ensure that an adequate contract procedure
is implemented that ensures the timely submission by the DBE Primary Hauler of
all reports required herein.

E. REPORT SUBMISSION

The Contractor shall submit Forms A and B weekly to the PE/PS. The PE/PS will
give Forms A and B to District EEO Officer who after receipt of all reports shall
submit to Central Office within two weeks of receipt.



